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CAMPOLINDO HIGH SCHOOL

Natural Grass Quant. Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 157,191 S 157,190.53
* Mobilization/general conditions (11% of const) 1 allow $ 69,163.83 § 69,163.83
* Site prep and demo old turf 126,205 sf S 033 S 41,647.65
* Re-grade play fields 126,205 sf S 110 S 138,825.50
¢ Drainage upgrades 1 allow S 3500000 S 35,000.00
* Irrigation system modifications 1 allow S  25,000.00 S 25,000.00
* New goals 4 each $ 4,500.00 S 18,000.00
* New backstops 3 each S 8,500.00 § 25,500.00
* Total new natural grass (sod) 126,205 sf S 0.85 S 107,274.25
* Fine-graded play fields 126,205 sf S 1.10 S 138,825.50
* 6 month establishment maintenance 126,205 sf S 024 S 30,289.20
¢ Hardscape perimeter (6' walk/path) 1,520 If s 45.00 S 68,400.00
[TOTAL $ 855,116.46
Synthetic Turf Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 476,889 $ 476,889.04
* Mobilization/general conditions (11% of const) 1 allow $ 209,831.18 $ 209,831.18
* Site prep and demo old turf 126,205 sf S 033 S 41,647.65
* Re-grade play fields 126,205 sf S 1.10 S 138,825.50
* Drainage upgrades 1 allow $  35,000.00 $ 35,000.00
* New goals 4 each $ 4,500.00 S 18,000.00
* New backstops 3 each S 8,500.00 § 25,500.00
¢ New synthetic turf 126,205 sf S 11.50 $§$ 1,451,357.50
* Fine-graded play fields 126,205 sf S 1.10 S 138,825.50
¢ Hardscape perimeter (6' walk/path) 1,520 If S 45.00 $ 68,400.00
[TOTAL $  2,604,276.37

Campolindo High School

Cost Estimate
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JOAQUIN MORAGA INTERMEDIATE SCHOOL

Natural Grass uant. Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 1,396,519 S 1,396,518.58
* Mobilization/general conditions (11% of const) 1 allow $ 614,468.17 S 614,468.17
* Site prep and demo old turf 319,765 sf S 033 § 105,522.45
* Re-grade play fields 319,765 sf S 1.10 $ 351,741.50
* Drainage upgrades 1 allow $ 3500000 $ 35,000.00
* [rrigation system modifications 1 allow S 25,000.00 $ 25,000.00
* New goals 16 each $ 4,500.00 S 72,000.00
* New backstops 6 each S 8,500.00 § 51,000.00
* Total new natural grass (sod) 319,765 sf S 0.85 S 271,800.25
* Fine-graded play fields 319,765 sf S 1.10 S 351,741.50
* 6 month establishment maintenance 319,765 sf S 024 S 76,743.60
* Hardscape perimeter (6' walk/path) 3,945 If s 45.00 §$ 177,525.00
 Existing gymnasium expansion 13,560 st § 300.00 $  4,068,000.00
|TOTAL $  7,597,061.05
Synthetic Turf Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 2,219,957 $  2,219,956.99
* Mobilization/general conditions (11% of const) 1 allow $ 976,781 $ 976,781.08
* Site prep and demo old turf 319,765 sf S 033 § 105,522.45
* Re-grade play fields 319,765 sf S 1.10 $ 351,741.50
* Drainage upgrades 1 allow $  35,000.00 5 35,000.00
¢ New goals 16 each S 4,500.00 $ 72,000.00
* New backstops 6 each $ 8,500.00 $ 51,000.00
* New synthetic turf 319,765 sf S 10.50 S 3,357,532.50
* Fine-graded play fields 319,765 sf S 1.10 $ 351,741.50
* Hardscape perimeter (6' walk/path) 3,945 If s 45.00 §$ 177,525.00
 Existing gymnasium expansion 13,560 st § 300.00 $  4,068,000.00
[TOTAL $ 11,766,801.02

Joaquin Moraga Intermediate School

Cost Estimate
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RHEEM ELEMENTARY SCHOOL
Natural Grass Quant. Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 117,671 S 117,670.90
* Mobilization/general conditions (11% of const) 1 allow $ 51,775.20 § 51,775.20
* Site prep and demo old turf 90,030 sf S 033 S 29,709.90
* Re-grade play fields 90,030 sf S 1.10 S 99,033.00
* Drainage upgrades 1 allow $ 3500000 $ 35,000.00
* Irrigation system modifications 1 allow § 2500000 $ 25,000.00
¢ New goals 2 each S 4,500.00 S 9,000.00
* New backstops 1 each $ 8,500.00 $§ 8,500.00
* Total new natural grass (sod) 90,030 sf S 085 S 76,525.50
* Fine-graded play fields 90,030 sf S 1.10 S 99,033.00
* 6 month establishment maintenance 90,030 sf S 024 S 21,607.20
¢ Hardscape perimeter (6' walk/path) 1,495 If S 45.00 $ 67,275.00
[TOTAL $ 640,129.70
Synthetic Turf Unit Unit Cost Extension Cost
* Engineering, PS&E, administration (25% of const) 1 allow $ 343,224 $ 343,223.98
* Mobilization/general conditions (11% of const) 1 allow $ 151,01855 S 151,018.55
* Site prep and demo old turf 90,030 sf S 033 S 29,709.90
* Re-grade play fields 90,030 sf S 1.10 S 99,033.00
* Drainage upgrades 1 allow § 2500000 $ 25,000.00
¢ New goals 2 each S 4,500.00 S 9,000.00
* New backstops 1 each $ 8,500.00 $§ 8,500.00
* New synthetic turf 90,030 sf S 11,50 $  1,035,345.00
* Fine-graded play fields 90,030 sf S 1.10 S 99,033.00
¢ Hardscape perimeter (6' walk/path) 1,495 If s 45.00 S 67,275.00
[TOTAL $ 1,867,138.43

Rheem Elementary School

Cost Estimate
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MORAGA COMMONS PARK
Multi-Use Sports Facility Quant. Unit Unit Cost Extension Cost
¢ Engineering, PS&E, administration (25% of const) 1 allow S 392,432 S 392,432.00
* Mobilization/general conditions (11% of const) 1 allow S 172,670.00 S 172,670.00
* Utilities 1 allow S 125,000 S 125,000.00
* Meeting/activity restroom building 2,400 sf S 200.00 S 480,000.00
* New fabric building 115'x 190' 22,420 sf S 29.00 S 650,180.00
* Building slab and foundation 22,420 sf S 1150 §$ 257,830.00
* Mechanical 1 allow $ 100,000.00 S 100,000.00
* Sports equipment 1 allow S  25,000.00 S 25,000.00
* Hardscape 25,000 sf $ 11.50 $§ 287,500.00
* Retaining wall 5.5' high 324 If S 325.00 S 105,300.00
* Planting area 4,625 sf S 12.00 $ 55,500.00
* Grading 21,660 sf $ 135 S 29,241.00
* Drainage 21,660 sf § 3.00 S 64,980.00
¢ Planting area 4,625 sf $ 8.00 $ 37,000.00
* Site lighting 1 allow S 100,000 S 100,000.00
[TOTAL $  2,882,633.00

Moraga Commons Park

Cost Estimate



Natural Grass Life Cycle Costs (10 year renovation cycle)

Maintenance Quant. Unit Unit Cost Extension Cost
* Mowing 536,000 sf § 090 § 482,400.00
* Weed Control 536,000 sf S 030 S 160,800.00
* Debris and Garbage Cleanup 536,000 sf S 025 § 134,000.00
* Gopher Control 536,000 sf S 021 S 112,560.00
* [rrigation repair & management 536,000 sf S 0.18 S 96,480.00
¢ Dethatching/aerating (every two years) 536,000 sf S 0.60 S 321,600.00
* Topdressing (every two years) 536,000 sf S 090 § 482,400.00
* Fertilizing (3 times per year) 536,000 sf S 0.04 S 19,296.00
* Overseeding (every two years) 536,000 sf S 035 S 187,600.00
* Water costs 1. 5" wk/ 8 months/ten years 2,611,006  100CF S 392 S 10,235,182.72
* Renovation at 10 years (includes minor regrading) 536,000 sf S 265 S 1,420,400.00
[TOTAL $ 13,652,718.72
Synthetic Turf Life Cycle Costs (10 year replacement cycle)
Natural Grass Quant. Unit Unit Cost Extension Cost
* Grooming (three times per year) 536,000 sf S 0.10 S 50,920.00
* Debris and garbage clean-up 536,000 sf S 025 § 134,000.00
¢ Leaf litter cleanup 536,000 sf S 0.08 S 40,200.00
* Water costs for cleaning and syringe cooling 26,110 100cf $ 392 S 102,351.20
* Irrigation (quick coupler maintenance & repair) 10 yrs S 200.00 S 2,000.00
* Repair damaged spots 2,000 st § 750 S 15,000.00
* Replenish infill annually 536,000 sf S 013 S 69,680.00
* Recycle, replace infill and carpet at 10 years 536,000 sf S 6.67 S 3,575,120.00
[TOTAL $  3,989,271.20

Life Cycle Comparison for Synthetic & Natural Turf.
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